

Batch-01 (Gazipur City Corporation)

Breakdown of Infrastructure subprojects by Package (GCC)

S.L. No.	Package No.	Sector	Component	Subproject Name	Package Name	Unit	Quantity	Unit Cost (core)	Total Cost (core)	Package Amount	IE/IEA
1	SCCI-1	Transport	Road Improvement	Repairing & widening of BC Road from Konabari bus stand to Narsinghpur (Ashula connecting road). (Ch 0.00 m-ch 10000.00 m.) with 2(two box culvert).	Repairing and widening of Konabari bus stand to Narsinghpur road (Ashula connecting road) by BC along with 2 box-culvert.(Ch:0.00-10.00 km)	Km	10.00	1.41	14.10	14.10	IEE
2	SCCI-2	Transport	Road Improvement	Repairing & widening of BC Road from Mazu Khan bazar to Meghdubi Bypass road at Puball (Ch. 0.00m-2550m and 01 Box culvert size 10mx4.5m)	Repairing & widening of Road from Mazu Khan bazar to Meghdubi Bypass road via Khona track at Puball by BC along with 1 box culvert size 10mx4.5m. (Ch. 0.00-2.55 km)	Km	2.55	1.82	4.64	4.64	IEE
3	SCCI-3	Transport	Road Improvement	Repairing & widening of BC road from Rajendrapur Chowrasta of Dhaka-Mymensingh road to Vm bazar Master Bari-Mirzapur road via Bangla Bazar. (Bangla bazar Ch. 00+000-Ch. 00+3000) (Bangla bazar to Vm bazar Ch. 00+3000- Ch. 00+5000)	Repairing & widening of BC road from Rajendrapur Chowrasta of Dhaka-Mymensingh road to Vm bazar Master Bari-Mirzapur road via Bangla Bazar. (Bangla bazar Ch. 00+000-Ch. 00+3000) (Bangla Bazar to Vm Bazar Ch. 00+3000- Ch. 00+5000)	Km	5.00	2.18	10.89	10.89	IEE
4	SCCI-4	Transport	Road side drain	Construction of RCC drain along the road side from Rajendrapur BRAC centre gate to Mirzapur Bazar canal. (Ch. 00+00-6000m)	Construction of Drain (RCC/brick/pipe) along the side of the road from Rajendrapur BRAC centre gate to Mirzapur Bazar canal. (Ch. 00+00-6000m)	Km	6.00	1.60	9.60	9.60	IEE
1	SCCI-5	Transport	Road Improvement	Repairing & Widening of Road from Bilaspur Bort-tola to Porabari Bazar of Dhaka Mymensingh road via Salna Bazar & Julapar Bazar. (Bilaspur Bort-tola to Salna bazar Ch. 00+000-00+4800)(Salna bazar to Julapar bazar Ch. 00+4800-00+7500) (Julapar Bazar to Porabari Bazar Ch. 00+000-7500-00+9500)	Repairing & Widening of Road by BC from Bilaspur Bort-tola to Porabari Bazar of Dhaka Mymensingh road via Salna Bazar & Julapar Bazar. (Bilaspur Bort-tola to Salna bazar Ch. 00+000-00+4800)(Salna bazar to Julapar bazar Ch. 00+4800-00+7500) (Julapar Bazar to Porabari Bazar Ch. 00+000-7500-00+9500)	Km	9.50	2.25	21.36	21.36	IEE
6	SCCI-6	Drainage	Khal Improvement	Construction of RCC Drain from Chowrasta to Chilai Khal via Telipara-Barfall. (Ch. 00+000-00+3000)	Construction of Drain (RCC/Brick/Pipe) from Chowrasta to Chilai Khal via Telipara-Barfall. (Ch. 00+000-00+3000)	Km	3.00	1.60	4.80	4.80	
1	SCCI-7	Transport	Road Improvement	(a) Repairing & Widening of road from Bonomala Rail gate to Dhaka-Mymensingh connecting road at college gate (ch 0.00m- ch 1425.00m) (b) Repairing & Widening of Bonomala Sayed Mirtha connecting road to Puball Connecting road behind Tongl Thana (ch 0.00m- ch 2050.00m)	(a) Repairing & Widening of road by BC from Bonomala Rail gate to Dhaka-Mymensingh connecting road at college gate (ch 0.00m- ch 1425.00m) (b) Repairing & Widening of Bonomala Sayed Mirtha connecting road by BC to Puball Connecting road behind Tongl Thana (ch 0.00m- ch 2050.00m)	Km	3.48	2.31	9.76	9.76	IEE
8	SCCI-8	Transport	Road Improvement	Repairing & Widening of BC road from Nowzour to Ziran Bazar (from Nowzour up to 2.00 Km). (Ch. 00+000-00+2000)	Repairing & Widening of BC road from Nowzour to Ziran Bazar (from Nowzour up to 2.00 Km). (Ch. 00+000-00+2000)	Km	2.00	2.29	4.58	4.58	IEE
9	SCCI-9	Transport	Road side drain	Construction of RCC drain along the side of Nowzour to Ziran Bazar road (from Nowzour up to 2.00 Km). (Ch. 00+000-00+2000)	Construction of Drain (RCC/Brick/Pipe) along the side of Nowzour to Ziran Bazar road (from Nowzour up to 2.00 Km). (Ch. 00+000-00+2000)	Km	2.00	3.20	6.40	6.40	IEE
Total										86.13	

Component-2: Construction of Infrastructures (Revised List)

Package	Sector-Sub-Sector	Name of Sub-project/Scheme	Quantity	Unit	(Crore Taka)		Remarks
					Package Amount	6	
1	2	3	4	5	6	7	
Gazipur Batch-2							
GCC2-1	Transport-Road Improvement	Repairing & Widening of Road by BC from Vanuwa to Banomalia rail crossing via Joydebpur-Dhirasram, Haydarabad. (Ch. 00+000-17000m)	17.00	km	42.92		
GCC2-2	Transport-Road Improvement	Repairing & widening of BC Road from Porabari-bazar-of-Dhaka-Mymensingh-road-to-Saina-bazar-of-Dhaka-Mymensingh-road-via-Jalapa-bazar-Karkhana-bazar-&Jalapa-bazar-Masat-bari-bazar	42.5	km			Dropped/because the road is very narrow and difficult to implement.
	Transport-Road Improvement and Roadside Drain	Repairing & Widening of BC road from Maleker Bari (Dhaka-Mymensingh Highway) to Bashan sarak via Ojpara & Haque Market. (Ch. 00+000-00+7000m).	7.00	Km	24.85		From Reserved List
GCC2-3	Transport-Road Improvement	Construction of RCC drain along the side of Maleker Bari road (Dhaka-Mymensingh Highway) to Bashan sarak via Ojpara & Haque Market. (Ch. 00+000-00+7000m)	7.00	km			From Reserved List
		Construction of RCC drain along side of Joybanga road (Barobari to Bogartak bridge). (Ch. 00+000-00+3000m)	3.00	km			From Reserved List
GCC2-4	Transport-Road Side Drain	Repairing & Widening of Tongi Vadam road by BC work. (Ch. 00+000-00+6000m)	6.00	km	14.16		
GCC2-5	Transport-Road Improvement	Construction of Drain (RCC/Brick/Pipe) along side of Tongi Vadam road. (Ch. 00+000-00+4500m)	4.50	km	8.04		
		Repairing & Widening of Tongi-Sataish-main-road-by-BC-work-(Up-to-Gutia)-(Ch. 00+000-000+6500)	6.50	km			Dropped/Work is going on under "City Region Development Project"
GCC2-6	Transport-Road Side Drain	Repairing & Widening of BC Road from Kashimpur to Steepur connecting road (Up to Mother textile). (Ch. 00+000-00+6000m) with construction of 250 m link RCC road with side drain (Engineer Bari road starting from Gacha polasona main road).	6.25	km	25.34		From Reserved List
		Construction of RCC drain at Kashimpur to Steepur connecting road (Zitermoor to Mother textile). (Ch. 00+000-00+7000m)	7.00	km			
GCC2-7	Transport-Road Improvement	Construction of drain (RCC/Brick/Pipe) along Tongi-Sataish-main-road-(Up-to-Gutia)-(Ch. 00+000-000+6500)	6.00	km			Dropped/Work is going on under "City Region Development Project"
		Repairing & Widening of Joybanga road (Barobari to Maghdubi bypass via Akkas marker) (Ch. 00+000-00+8000m)	8.00	km	12.24		From Reserved List
GCC2-8	Transport-Road Improvement	Construction of drain (RCC/Brick/Pipe) from Dhaka-Mymensingh highway to Dhaka bypass road via Gorib & Gorib factory & vogra bazar. (Ch. 00+1700m) b) Construction of drain (RCC/Brick/Pipe) from Mogorkhal to Kadda-Turag Khal along Dhaka By pass road. (Ch. 00+4100m)	5.80	km	21.51		
GCC2-9	Transport-Road Improvement	Repairing of BC road from Shibbari moor to Zoorpukur & Repairing & Widening of road from Zoorpukur moor to Tilarkul. (Ch. 00+000-00+4500m)	4.50	km	11.81		
GCC2-10	Transport-Road Improvement	Repairing & Widening of BC road from Dhaka-Pudail road at Markun K2 factory to Harbaid Bazar via Maruka. (Ch. 00+000-00+5000m) & Construction of Maruka Bridge.	5.00	km	11.05		
GCC2-11	Transport-Road Improvement	Repairing & Widening of Kha para road (Dhaka-Mymensingh road to Tilgati road) by BC work. (Ch. 00+000-00+4000m)	4.00	km	7.09		
GCC2-12	Transport-Road Side Drain	Construction of drain (RCC/Brick/Pipe) along side of Kha para road last part (up to Tilgati road) (Ch. 00+000-00+3000m)	3.00	km	11.12		
GCC2-13	Transport-Road Improvement	Repairing & Widening of BC road from Nowzour to Zirani Bazar (starting from Zitermoor to west direction up to 5.00 Km). (Ch. 00+000-00+5000)	5.00	km	12.79		
GCC2-14	Transport-Road Side Drain	Construction of drain (RCC/Brick/Pipe) along the side of Nowzour to Zirani Bazar (starting from Zitermoor to west direction up to 5.00 Km). (Ch. 00+000-00+5000)	5.00	km	17.87		
GCC2-14	WSS-Water Supply system	Installation of 3 (three) Nos Production Tube wells, Pumps house, Necessary electrical work with 10.00 km distribution pipe line at Zone-2, 4 and 5 respectively.	30	km	15.81		
Sub-total					236.60		

Package	Sector-Sub-Sector	Name of Sub-project/Scheme	Quantity	Unit	Package Amount	Remarks
1	2		4	5	6	7
Total (GCC)					#REF!	

Reserved Packages						
GCC2-16	Transport-Road Side Drain	a) Construction of R.C.C drain starting from Morkun Graveyard toward East side Pagar Chanei. b) Construction of R.C.C drain starting from Sur-tarango road to Tongi-Vadam roads Beximco Pharma via Dr. Rashid house. c) Construction of R.C.C road starting from College roads Sukkor Ali house to Tongi-Vadam roads Kasim uddin School & College via Alkas Commissioner house road. d) Construction of R.C.C drain starting from Pagar Mohabat Khan Nagar mosque to Morkun Graveyard. e) Construction of R.C.C drain starting from Gopalpur Purbo para Mosque to Morkun Graveyard (Beside Gopalpur). f) Construction of RC drain starting from Dhaka-Wymensing road's National Tube road west more to Nesaria Madrasa to Pinaki Garments. Anower silk mill. g) Construction of RCC drain starting from Tista gate to rail Bridge Parailal to rail line. h) Construction of RCC drain starting from Gazipur out let existing drain to Chanki ack.			18.48	New Proposal
GCC2-17	Transport-Road Improvement	(a) Karthana bazar to Jolar par bazar road repairing Ch: 0.00 to 3+500 km. (b) Construction of RCC drain at Chayataru residential area. (c) Repairing & Widening of Carpeting road from Mirer Bazar Petrol pump to Harbiad Bazar. (d) Repairing & Widening of carpeting road from Hydrabad Bridge to Joy Bangla road.			20.99	New Proposal
					Sub total=	39.47